
Table 2  -  SCHEDULE  OF  DELIVERABLES 

Deliverable Item 

Details 

Found In 

This Section 

Delivery Date 

One 
Contract manager information, sub-

contractors information, and initial crew 

information. 

C.1 

C.2 

C.3 

With bid proposal, when 

changes occur, and 

annually thereafter in the 

first month of each 

optional year. 

Two 
Certificates of insurance. D.2 With bid proposal, when 

changes occur, and 

annually thereafter in the 

first month of each 

optional year. 

Three 
Sub-Contractors and TSDFs information for 

approval by the COR. 

C.5 

D.3 

With bid proposal, when 

changes occur, and 

annually thereafter in the 

first month of each 

optional year. 

Four 
Hazardous waste pick-up and disposal. 

A.2 

D.4 

D.9 

Monthly 

Five 
Hazardous waste manifests, land disposal 

restriction forms, and bills of lading, and 

specified handling of these documents. 

D.5 

D.6 

Each pick-up. 

Six 
Inventory of remaining hazardous waste at 

each site that is visited. 

D.7 Provided to the COR 

electronically by the 15
th
 

day of the following 

month. 

Seven 
Waste characterization and analysis. E.1 

E.2 

As required by the 

contract and COR. 

Eight 
DOT containers and EPA labels for 

shipping. 

E.3 

E.4 

E.6 

E.7 

Each pick-up. 

Nine 
The contractor shall provide a monthly and 

annual report summarizing hazardous waste 

pick-up and disposal. 

H.1 The report shall be 

provided electronically 

by the 15
th
 day of the 

previous month. 

 

 


